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COUNTY

ALLEN

ALLEN
HUNTI NGTON

ALLEN
VH TLEY
KGSCl USKO

ALLEN

ALLEN
DEKALB
ELKHART
VWH TLEY

BARTHOLOVEW

BENTON
VH TE
NEWTON

BLACKFORD

CONTRACT #

RS- 25488- A

B -25281-A

B -25483-A

M - 25486- A

R -25481-A

T -25339-A

R -25385-A

M -25468- A

RS- 25207-B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE AND WEDGE
AND LEVEL STATE ROAD 101 FROM
U S. 224 TO ALLEN / ADAMS
COUNTY LI NE

BRI DGE REPLACEMENT ON SR 101
OVER WANN DI TCH, 0.48 km
SOUTH OF SR 37 (RP 70+51)

BRI DGE PAI NTING ON SR 1 OVER
1-469, 13.7 km N US 224; US

30 UNDER HI LLEGAS RD, 0.37 km
E US 33 & | -69 UNDER CR 300,

5.47 km N SR 124

ROADSI DE VAl NTENANCE, MOW NG
VARI QUS LOCATI ONS ALONG US 30

VEI GH | N MOTI ON | NSTALLATI ONS
ON US 24 VAR QUS LOCATI ONS
FROM | -469 TO OH O STATE LI NE

NEW S| GNAL | NSTALLATI ON AND
S| GNAL MODERNI ZATIONS | -69 SB
AND NB RAMPS AT US 6; US 27
AT MAIN ST, US 27 AT

HESSEN- CASSEL L/ FERGUSON RD;
US 27 AT NORTHRCP

BRI DGE REPLACEMENT AND

| NTERSECTI ON | MPROVEMENT ON
HAWCREEK BLVD. FROM 7TH
STREET TO 8TH STREET IN
COLUMBUS

ROADSI DE MOW NG ON SR 18, SR
55, SR 71 AND SR 352

ASPHALT PATCH NG AND ASPHALT
RESURFACE ON SR 3 FROM 5. 87
km NORTH OF

DELAWARE/ BLACKFCRD COUNTY
LINE TO SR 18

(BY COUNTY)

CONTRACTOR

L I C A CONSTRUCTI ON
BERNE , IN

PI ONEER ASSQCI ATES, | NC.
LEO , IN

FI VE STAR PAI NTI NG | NC
PORTAGE , IN
CUSTOM MOW NG

H LLSBORO , OH

BROOKS CONSTRUCTI ON
FORT WAYNE , IN

M CHI ANA CONTRACTI NG
PLYMOUTH , IN

AMERI CAN CONTRACTI NG & SERVI CES

JEFFERSONVI LLE , IN

CAVI NDER & CAVI NDER, | NC.

VHEATFIELD , IN

E & B PAVING | NC.
ANDERSON , IN

RUN DATE : March 31, 2001
LETTI NG DATE : March 20, 2001

CONTRACTCR S DATE TO BE

BI D COVPLETED
785,981.56  07/01/01
369, 175.12 08/ 04/01
82,384.00 10/01/01
34, 000. 00 32 C.D.
540, 400.81 07/01/01
305,742.28 08/ 04/01
1,690, 237.15 10/31/01
5, 900. 00 43 C. D
1,423,543.00 08/17/01
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COUNTY
BOONE
HAM LTON
MADI SON
MARI ON

BOONE
CLI NTON

BOONE
HENDRI CKS
MONTGOVERY

BROMN

CARROLL

CLARK
FLOYD

CLARK

CLARK

CLAY
VERM LLI ON

CONTRACT #

M -25471- A

M -25529- A

RS- 25360- B

RS- 24832- A

B -25289-A

RS- 25439- A

M -25521-A

R -25141-A

RS- 25458- A

B -25462-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

HERBI Cl DE TREATMENT VAR QUS
LOCATIONS ON SR 67, SR 135, SR
431, US 31, US 52,1-65, |-69,
I-70 AND | - 465

ROADSI DE MOW NG ON SR 29, SR
38, SR 47 AND US 421

ASPHALT RESURFACE AND Pl PE
LI NI NG ON SR 234 FROM US 231
TO US 136

ASPHALT RESURFACE ON SR 45
FROM EAST G TY LIMTS COF
UNI ONVI LLE TO SR 135 (RP
049+000 TO RP 060+090)

BRI DGE REHABI LI TATI ON ON SR
75 OVER W LDCAT CREEK, 7.2 km
SOUTH OF SR 18 (RP 50+52)

ASPHALT RESURFACE SR 25 FROM
US 35 TO SR 24 AND ON SR 17
FROM MARKET STREET TO
NORTHERN AVENUE | N LOGANSPORT

RCOADSI DE MAI NTENANCE, MOW NG
ALONG | -65, 1-265, |-64, AND
SR 62

ROAD REHABI LI TATI ON, LI GHTI NG
SI GNING BRI DGE REPLACEMENT
ON 1-65 FROM 0. 76 M LE NORTH
OF EASTERN BLVD. TO 1.07

M LES NORTH OF SR 131(RP
002+085 TO 004+089)

ASPHALT RESURFACE ON SR 3
FROM SR 62 TO END CF 4 LANES
I N CHARLESTOMWN

BRI DGE PAI NTI NG ON SR 63 OVER
1-74, 2.5 kmS US 136; SR 163
OVER BRQUI LETTES CREEK, 1.9
kmE SR 71 AND SR 42 OVER
|-70, 6.55 km W SR 59

(BY COUNTY)

CONTRACTCR

DEANGELO BROTHERS, | NC.
MXKENA , IL

CAVI NDER & CAVI NDER, | NC.
VWHEATFI ELD , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

ROGERS GROUP, | NC.
BLOOM NGTON , IN

WRTZ & YATES, | NC
KENTLAND , IN

REJECTED TO BE RE- ADVERTI SED

J & M CONTRACTI NG, | NC.

SHELBYVILLE , IN

AWARD PENDI NG

O MARA, DAVE CONTRACTCR
NOCRTH VERNON , I N

ATLAS COF LAKE STATI ON
LAKE STATION , IN

REVI SED DATE : April

9, 2001

LETTI NG DATE : March 20, 2001

CONTRACTCR S
BI D

125, 909. 20

5, 800. 00

1, 648, 913. 88

657, 383. 45

397, 070.91

97, 000. 00

860, 719. 50

159, 540. 00

DATE TO BE
COWPLETED

06/ 30/ 01

43 C. D

90 WD.

30 WD.

08/ 10/ 01

60 C.D.

50 WD.

55 WD.
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COUNTY

DAVI ESS

DEARBORN

DEARBORN
Rl PLEY

DEARBORN
Rl PLEY

DECATUR

DEKALB

DELAWARE

DELAWARE

DELAVARE
RANDCLPH

DUBA S

CONTRACT #

B -25111-A

R -25553-A

RS- 25455- A

RS- 25457- A

RS- 25456- A

RS-25210- A

R -25448- A

RS- 25469- A

T -25243-A

R -25270-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON SR
57 OVER VEALE CREEK, 3.1 km
SOUTH OF US 50 (RP 45+94)

PEDESTRI AN TUNNEL US 50 AT
ARCH ST

ASPHALT RESURFACE ON SR 46
FROM SR 101 TO SR 1 (RP
140+97 TO RP 148+58)

ASPHALT RESURFACE ON SR 62
FROM SR 129 TO SR 262

ASPHALT RESURFACE ON SR 46
FROM SR 3 TO EAST G TY LIMTS
OF GREENSBURG AND ON US 421
FROM SR 46 TO SR 3

ASPHALT RESURFACE AND
PAVEMENT REHABI LI TATI ON AND
PATCHI NG ON SR 8 NE AND SE
RAMPS OF |-69 TO CO RD. 35
I' N AUBURN

| NTERSECTI ON | MPROVEMENT AND
S| GNAL MODERNI ZATI ON ON SR 3
AT CO. RD. 500N, 1.770 KM
NORTH OF MUNCI E BY- PASS

ASPHALT RESURFACE ON SR 32
FROM 2. 3 km WEST OF

SR3/ US35/ SR67 TO 6.6 km EAST
OF SR3/US35/ SR67 (RP 124+074
TO RP 130+036)

TRAFFI C SI GNAL MCDERNI ZATI ON,
NEW S| GNAL, MODERN ZE
FLASHERS US 35 AT MCGALLARD
RD, SR 28 AT SR 28/67, SR 28
AT 2ND ST, SR 1 AT SR 28, US
27 AT SR 28, US 35 AT GATSON
RD

| NTERSECTI ON | MPROVEMENT AND
TRAFFI C S| GNAL MODERNI ZATI ON
US 231 AT 12TH ST (RP
042+012) | N HUNTI NGBURG

(BY COUNTY)

CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTCRS, L.P.
COLUMBUS , IN

O MARA, DAVE CONTRACTCOR
NORTH VERNON , | N

AWARD PENDI NG

O VARA, DAVE CONTRACTCR
NORTH VERNON , I N

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

E & B PAVING | NC.
ANDERSON , IN

E & B PAVING |INC
ANDERSON , I N

DREW JAMES H. CORPCRATI ON
I NDI ANAPCLIS , IN

DEl G BROTHERS LUMBER & CONSTR
EVANSVI LLE , IN

REVI SED DATE
LETTI NG DATE :

Apri |

9, 2001

March 20, 2001

CONTRACTCR S

BI D

1, 446, 740.

1,192, 449.

388, 825.

430, 553.

918, 439.

2,078, 229.

186, 456.

191, 876.

00

81

03

29

96

51

00

05

DATE TO BE
COWPLETED

08/ 17/ 01

50 WD.

25 WD.

07/ 27/ 01

08/31/01

75 WD.

07/31/01

50 WD.
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COUNTY

DUBA S

DUBA S

DUBA S
MARTI N

ELKHART

ELKHART

FULTON

A BSON
PI KE

M AM

CONTRACT #

R -25271-A

R -25321-A

RS- 25377- A

B -25482- A

BT-25219- A

B -25230-A

RS- 25378- A

RS-24907- A

RS- 24908- A

RS- 25203-C

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

| NTERSECTI ON | MPROVEMENT AND
TRAFFI C SI GNAL MODERNI ZATI ON
US 231 AT SR 64 (RP 041+093)

ROAD REPLACEMENT, NEW RQAD
CONSTRUCTI N, UTILITY I NSTALL
ON CHESTNUT STREET FROM US
231 TO FI RST AVENUE, AND ON
CHESTNUT FROM 4TH STREET TO
SR 64, | N HUNTI NGBURG

ASPHALT RESURFACE ON US 231
FROM SR 56 TO US 50

BRI DGE PAI NTI NG ON SR 19 OVER
1-90 (TOLL ROAD), 14.7 km
NORTH OF US 20 (RP 121+32)

BRI DGE REHABI LI TATI ON ON CO
LINE ROy ASH RD OVER 1-90, ON
CR 10 OVER 1-90, ON CR 1 OVER
1-90, ON CR 5 OVER I-90 AND
ON CR 9 OVER 1-90

BRI DGE REHABI LI TATI ON US 31
OVER SR 25, 1.9 km SOUTH OF
SR 14 (RP 203+47) & US 31
OVER TI PPECANCE RI VER, 4.4 km
SQUTH OF SR 14 (RP 207+45)

ASPHALT RESURFACE ON SR 65
FROM SR 64 TO SR 56 (RP
032+097 TO RP (047+074)

ROAD REHABI LI TATI ON ON SR 18
FROM SR 19 TO SR 13 (RP
089+013 TO RP 094+071)

ROAD REHABI LI TATI ON ON SR 18
FROM SR 13 TO M LLER AVENUE,
1.7 km VST OF SR 9 (RP
094+071 TO RP 102+009)

ASPHALT RESURFACE ON SR 18
FROM SR 9/ SR 15 TO

M SSI SSI NEWA RI VER (RP
103+015 TO RP 104+083)

(BY COUNTY)

CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

KOBERSTEI N TRUCKI NG
PRINCETON , IN

RUDCLPH, J.H & CO
EVANSVI LLE , IN

FI VE STAR PAI NTI NG | NC
PORTAGE , IN

LAPORTE CONSTRUCTI ON CO
LAPCRTE , IN

WRTZ & YATES, |NC
KENTLAND , IN

RUDOLPH, J.H & CO

EVANSVI LLE , IN

E & B PAVING | NC
ANDERSON , IN

E & B PAVING | NC
ANDERSON , I N

E & B PAVING | NC.
ANDERSON , I N

RUN DATE :

LETTI NG DATE :

March 31, 2001
March 20, 2001

CONTRACTCR S

BI D

1, 563, 072.

1,282, 190.

80, 264.

2, 554, 386.

1,735, 078.

1, 889, 652.

2,144, 798.

2,022, 546.

1,427, 788.

21

34

00

63

08

85

47

11

55

DATE TO BE
COWPLETED

110 WD

70 WD.

08/01/01

08/ 30/ 01

09/ 28/ 01

75 WD.

10/ 26/ 01

10/ 26/ 01

10/ 12/ 01
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COUNTY

HUNTI NGTON

HENDRI CKS

HENDRI CKS

HENRY

HUNTI NGTON
WABASH

HUNTI NGTON

JACKSON

JACKSON
LAWRENCE

JACKSON

JASPER

CONTRACT #

RS- 25212- A

R -25400- A

RS- 25062- A

RS- 25359-B

R -25396-A

M -25485- A

RS- 25480- A

B -25290-A

RS-25010- A

RS- 25248- A

B -25157-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 5
FROM CO. RD. 400N. TO SR 218

PAVEMENT REPLACEMENT, NEW
BRI DGE, BRI DGE REHABI LI TATI ON
CR 600 WEST FROM CR 800 NORTH
TO CR 900 NORTH, 600 WEST
OVER SHULTZ LEGAL DRAI N AND
OVER DRY BRANCH

ASPHALT RESURFACE ON SR 267
FROM NORTH JCT. WTH US 40 TO
US 36

ASPHALT RESURFACE AND

STRUCTURE REPLACEMENT ON US
36 FROM SR 75 TO 1. 02 M LES
EAST OF EAST JCT. WTH SR 39

ASPHALT RESURFACE AND SMALL
STRUCTURE REPLACEMENT HENRY
COUNTY- ON SR 103 FROM SR 38
TO LITTLE BLUE RIVER (RP
008+077 TO RP 010+076)

ROADSI DE MAI NTENANCE, MOW NG
ON US 24 I N HUNTI NGTON AND
WABASH CCUNTI ES

ASPHALT RESURFACE ON US 24
FROM SR 9 EAST JCT. TO 2.46
km EAST CF SR 9 WEST JCIT.

BRI DGE REHABI LI TATI ON ON SR
235 OVER EAST FORK OF WH TE
RIVER 3.9 km NORTH OF SR 135
(RP 2+43)

ASPHALT RESURFACE ON SR 58
FROM SR 446 TO SR 135

ASPHALT RESURFACE ON US 31
FROM SR 250 TO US 50(RP
042+007 TO RP 050+042)

BRI DGE REHABI LI TATI ON ON SR
14 OVER IROQUO'S RIVER 1.0
km WEST OF US 231 (RP 15+92)

(BY COUNTY)

CONTRACTCR

WAYNE ASPHALT & CONSTRUCTI ON
FORT WAYNE , IN

E & B PAVING | NC
ANDERSON , | N

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

M LESTONE CONTRACTGCRS, L. P.
COLUMBUS , IN

E & B PAVING | NC.
ANDERSON , IN

THOVPSON CONSTRUCTI ON

LEESBURG , COH

E & B PAVING |INC
ANDERSON , IN

ROBERTSON, DUNCAN, | NC.
FRANKLIN , IN

AWARD PENDI NG

O MARA, DAVE CONTRACTCOR
NORTH VERNON , IN

WRTZ & YATES, |NC
KENTLAND , IN

REVI SED DATE
LETTI NG DATE :

CONTRACTCR S

BI D

441, 438. 00

1, 645, 224. 86

413, 100. 00

1, 143, 126. 00

1, 016, 648. 61

14, 000. 00

957, 659. 32

433, 208. 44

447,780. 91

413, 847. 12

April
March 20, 2001

9, 2001

DATE TO BE
COWPLETED

10/ 05/ 01

10/ 01/ 01

45 WD.

75 WD.

80 WD.

21 WD.

09/ 21/ 01

09/ 15/ 01

40 WD.

10/ 12/ 01
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COUNTY

JEFFERSON
SW TZERLAND

JOHNSON

LAKE

LAKE

LAKE

LAKE

LAPCRTE

MADI SON

MVARI ON

MARI ON

CONTRACT #

RS- 24824- A

RS- 24250- A

B -25411-B

BT- 25214- A

R -23401-A

R -24941-B

B -25229-A

R -23909-A

B -24589-A

B -25292-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 250
FROM SR 62 TO SR 56

ASPHALT RESURFACE FROM
WESTVI EW DRI VE TO STCP 18
ROAD

BRI DGE REHABI LI TATI ON ON SR
152 OVER CONRAI L AND | HB
RAILROAD, 2.2 M LES NORTH OF
1-94 (RP 2+18)

| NTERCHANGE MODI FI CATI ON ON
1-90 AT US 12/US 20/ US 41 WB
(NB) OFF RAMP, 0.18 km
SQUTHEAST OF | LLINQ S STATE
LINE (MP 0)

LANDSCAPI NG ON | -80 AT BURR
STREET

ASPHALT RESURFACE ON | -65
FROM 2.25 M LES SQUTH OF SR 2
TO 0.48 MLE SQUTH OF US 231

BRI DGE REHABI LI TATI ON ON US
30 OVER SLOCUM DI TCH, 0.8 km
VEST OF US 421 (RP 33+24)

| NTERSECTI ON | MPROVEMENT ON
SR 28 AT CR 300W, 2.9 MLES
WEST OF SR 9

BRI DGE REHABI LI TATI ON AND
OVERHEAD S| GN | NSTALLATI ON ON
|-69 OVER EAST 82ND ST

(I'NDI ANAPCLI S), 1.3 km N
|-465 AND ON [ -69 SB TO | - 465
SB RAMP OVER SR 37

BRI DGE REHABI LI TATI ON ON
MOORESVI LLE ROAD

(1 NDI ANAPCLI S) OVER | - 465,
0.56 km EAST OF SR 67 (RP
8+12)

(BY COUNTY)

CONTRACTCR

O MARA, DAVE CONTRACTCR
NORTH VERNON , I N

M LESTONE CONTRACTGCRS, L. P.

COLUMBUS , IN

SUPERI OR CONSTRUCTI ON GO
GARY , IN

Rl ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

SLUSSER S GREEN THUMB, | NC.
LOGANSPCORT , I N

WALSH & KELLY
RIFFITH, IN

WALSH CONSTR CO COF ILL
CH CAGO, IL

E & B PAVING | NC
ANDERSON , IN

AVERI CAN CONTRACTI NG & SERVI CES

JEFFERSONVI LLE , IN

SI M5 & PEDI GO COVPANY
BLOOM NGTON , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR S

BI D

623, 653. 78

3, 256, 700. 00

1,002, 215. 50

3, 230, 135. 57

479, 107. 68

1,802, 216. 41

956, 515. 87

592, 000. 00

2,482, 041. 23

323, 706. 05

March 31, 2001
March 20, 2001

DATE TO BE
COWPLETED

30 WD.

70 WD.

08/ 15/ 01

150 C. D

11/ 01/ 03

45 WD.

09/ 15/ 01

55 WD.

09/ 30/ 01

08/ 01/ 01
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COUNTY

MARI ON

MARI CN

MARI ON

VARI ON

MONRCE

MONTGOMERY

NCBLE
VH TLEY

PERRY

PORTER

CONTRACT #

B -25404- A

R -25372-A

R -25386- A

R -25545- A

T -25298-A

M - 25459- A

RS- 25479- A

B -25295-A

R -25555-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPLACEMENT ON
SOUTHEASTERN AVENUE

(1 NDI ANAPOLI S) OVER BEAN
CREEK, 2.1 km EAST CF |-65

PAVEMENT REPAI R AND

REHABI LI TATI ON VAR QUS

| NTERCHANGE RAMPS ON | - 465
AND | -70

DESI GV BU LD- | NTERCHANCGE
MODI FI CATI ON, BRI DGES AND
LI GHTING ON |-465 AT |-70

EASTSI DE OF | NDI ANAPCLI S AND

ON PCST ROAD, 21st STREET,
AND SHADELAND AVENUE | N
| NDI ANAPCLI S

DEMCLI TI ON, REMOVE BUI LDI NGS,

FOUNDATI ONS ALONG | - 465 AT
56th STREET AND SHADELAND
AVENUE (RP 041+043 TO RP
038+062)

CLCSED LOCP | NTERCONNECT

SYSTEM SI GNAL MODERNI ZATI ON
SR 48 FROM CURRY TO SR 37; ON

SR 48 AT MARSH, ON SR 46 AT
GO RD. 450E.

I NSTALL NEW GUARDRAI L ON SR
234 AT BRI DGE OVER | NDI AN
CREEK, 1.2 km WEST OF US 231
(RP 037+031)

ASPHALT RESURFACE ON SR 9
FROM 0. 46 km NORTH OF US 30
TO US 33 (RP 1504027 TO RP
159+031)

BRI DGE REPLACEMENT ON SR 145

OVER MAGA TY BRANCH, 5.44 km

SOUTH OF SR 62 (RP 13+93)

RUBBLI ZE PAVEMENT AND BI T
OVERLAY, BRI DGE DECK
OVERLAYS. .. ON SR 49 FROM
0.97 km NORTH OF US 30 TO
1.98 km SQUTH OF US 6 (RP
030+023 TO RP 035+064)

(BY COUNTY)

CONTRACTCR

FOX CONTRACTORS
FORT WVAYNE , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

WALSH CONSTR CO OF | LL
CH CAGD, IL

M LES EXCAVATI NG | NC.
NAAB , IN

S| GNAL CONSTRUCTI ON, | NC.
GREENFIELD , IN

DREW JAVMES H CORPCRATI ON
I NDI ANAPCLIS , IN

NI BLOCK EXCAVATI NG | NC.
BRISTOL , IN

FOERTSCH CONSTRUCTI ON
LAMAR , [N

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

RUN DATE : March 31, 2001
LETTI NG DATE : March 20, 2001

CONTRACTCR S
BI D

418, 334. 64

2,312, 500. 00

67, 113, 700. 00

45, 663. 70

181, 871.50

31, 459. 00

480, 133. 75

1, 216, 437. 27

12, 319, 364. 87

DATE TO BE
COWPLETED

09/ 15/ 01

100 WD.

11/ 20/ 02

08/01/01

08/ 15/ 01

10 WD.

06/ 29/ 01

110 WD.

11/15/01
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COUNTY

PUTNAM
MARI ON
HENDRI CKS

RANDCLPH

RANDCLPH

RI PLEY

RUSH

SPENCER

SPENCER

ST. JCSEPH

ST. JOSEPH

ST. JCSEPH

CONTRACT #

T -25176-A

B -25287-A

R -24946-B

RS- 25519- A

R -25075-A

R -25146-A

R -25316-A

B -25286-A

BT-25215-A

R -25268-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

TRAFFI C SI GNAL, MCDERN ZATI ON
US 36 AT WASHI NGTON ST; US
136 AT RACEWAY RD; US 136 AT
TANSEL RD; US 40 AT EAST ST,
AND US 40 AT CENTER ST

BRI DGE REHABI LI TATI ON ON SR
28 OVER CLEAR CREEK, 0.8 km
EAST OF US 27 (RP 142+30)

| NTERSECTI ON | MPROVEMENT SR 1
AT CR 900 WEST, 2.9 M LES
NORTH OF SR 32(RP 088+091);
SR 1 AT CR 800 WEST, 1.9

M LES NORTH OF SR 32(RP
087+091)

ASPHALT RESURFACE ON US 50
FROM US 421 WEST JCT. TO SR
101

SI GHT DI STANCE | MPROVEMENT US
52 AT CR 700 VEST (RP
118+106)

ENHANCEMENT, DOMTOAN SANTA
CLAUS ON SR 245 AND SR 162

| NTERSECTI ON | MPROVEMENT US
231 AT CR 300 EAST (RP
031+051)

BRI DGE REHABI LI TATI ON ON SR
23 OVER YELLOW BANK CREEK,
2.6 km NORTH OF US 6 (RP
20+36)

BRI DGE REHABI LI TATI ON ON

TI MOTHY ROAD, ON HAM LTON
TRAIL, ON CH CAGO TRAIL, ON
QUI NCE RCAD AND ON PRI MRCSE
ROAD OVER 1-90

BRI DGE REMOVAL AND UTI LTY
RELOCATI ON ON US 31 OVER

ABANDONED N&W RAI LROAD, 0.9
km SOUTH OF SR 4 (RP 238+60)

(BY COUNTY)
CONTRACTOR

DREW JAMES H. CORPCRATI ON
I NDI ANAPCLIS , IN

AWARD PENDI NG

FOX CONTRACTORS
FORT WVAYNE , IN

M LESTONE CONTRACTGCRS, L. P.
COLUMBUS , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS |, IN

AWARD PENDI NG

RUDOLPH, J.H & CO
EVANSVILLE , IN

NORTHERN | NDI ANA CONSTRUCTI ON
M SHAWAKA , IN

LAPORTE CONSTRUCTI ON CO
LAPORTE , IN

RI ETH RI LEY CONSTRUCTI ON
GOBHEN , IN

REVI SED DATE : April

9, 2001

LETTI NG DATE : March 20, 2001

CONTRACTCR S
BI D

167, 439. 08

519, 031. 95

1,074, 033. 59

357, 700. 00

113, 025. 47

278, 070. 63

2,273, 395. 96

1, 469, 700. 02

DATE TO BE
COWPLETED

60 WD.

75 WD.

50 WD.

07/ 15/ 01

55 WD.

07/31/01

08/ 30/ 01

09/ 15/ 01
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COUNTY

STARKE

STARKE

STEUBEN

SW TZERLAND

TI PPECANCE

TI PPECANCE

VANDERBURGH

VI GO

VI QO
PARKE

VI GO

WARREN
TI PPECANCE

WARRI CK

CONTRACT #

B -25086- A

RS-24801- A

RS- 25484- A

RS- 25252- A

B -25461-A

RS- 25353- A

R -24876-A

B -25165-A

M -25467- A

R -25549- A

B -25463-A

RS- 25376- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

REPLACE SUPERSTRUCTURE US 30
OVER US 35 (RP 048+030)

ASPHALT RESURFACE ON US 35
FROM SR 8 WEST JCT. TO US 30

ASPHALT RESURFACE ON SR 427
FROM SR 1 TO THE OH O STATE
LI NE

ASPHALT RESURFACE ON SR 250
FROM SR 56 TO SR 156

BRI DGE PAI NTI NG ON US 52 OVER
WABASH RI VER, 0. 74 km EAST OF
SR 443 (RP 44+88)

ASPHALT RESURFACE ON SR 26
FROM SR 526 TO 05 M LE WEST
OF SR 43; ON SR 526 FROM
BEGA NNI NG OF SR 526 TO SR
126; AND ON SR 126

M LL SURFACE AND BI T OVERLAY
ON |-164 AT US 41

BRI DGE REHABI LI TATI ON ON SR
63 OVER COAL CREEK, SOO

RAI LROAD AND HAUL ROAD, 6.8
km NORTH OF US 41 (RP 37+31)

ROADSI DE MOW NG ON US 41 AND
US 150

DEMCLI TI ON, REMOVE BUI LDI NGS,
FOUNDATI ONS ALONG US 41 AT
8100 SQUTH US 41 AT TERRE
HAUTE

BRI DGE PAI NTI NG ON SR 63 (NB
& SB) OVER CONRAIL, 0.43 km N
OF SR 263 AND ON US 231NB
OVER US 52EB, 0.43 km N US 52

CONCRETE PAVEMENT PATCH NG ON
STATE ROAD 61 FROM STATE RQOAD
66 TO STATE ROAD 62

(BY COUNTY)

CONTRACTCR

MOCOY, R L., INC
COLUMBIA Q' TY , IN

RI ETH R LEY CONSTRUCTI CN
GOSHEN , IN

E & B PAVING |INC
ANDERSON , IN

O MARA, DAVE CONTRACTCOR
NORTH VERNON , I N

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTCRS, L. P.
COLUMBUS |, IN

RUDCLPH, J.H & CO
EVANSVI LLE , IN

AMERI CAN CONTRACTI NG & SERVI CES

JEFFERSONVI LLE , IN

THOMPSON CONSTRUCTI ON
LEESBURG , OH

HAUER EXCAVATI NG
VALLONTA , IN

CENTRAL PAINTI NG | NC
VALPARAI SO, IN

REJECTED TO BE RE- ADVERTI SED

RUN DATE : March 31, 2001
LETTI NG DATE : March 20, 2001

CONTRACTCR S
BI D

3,586, 877. 11

2,024, 393. 00

391, 654. 12

479, 386. 80

1,148, 422. 74

497, 524. 70

2,666, 322. 22

6, 900. 00

17,996. 85

108, 700. 00

DATE TO BE
COWPLETED

09/ 28/ 01

45 WD.

08/31/01

30 WD.

08/ 15/ 01

70 WD.

08/ 31/ 02

35 C D

08/ 01/ 01

10/ 31/ 01
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COUNTY

VWAYNE

VWAYNE

VWAYNE
HENRY

VH TE

VAR QUS

VAR QUS

VAR QUS

VAR QUS

VARl QUS

VARl QUS

VAR QUS

CONTRACT #

R -24411-A

R -25139-A

T -25099- A

RS- 25440- A

M -25450-B

M - 25465- A

M -25487- A

TM 25093- A

TM 25301- A

TM 25302- A

TM 25305- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE, BRI DGE
DECK REPLACEMENT AND OVERLAY
ON 1-70 FROM 0.5 M LE VWEST COF
SR 1 TO 0.3 MLE VEST OF
CENTERVI LLE RQAD

M CRO SURFACE (M CRO TEXTURE)
ON I-70 FROM US 27 TO
| NDI AN&/ CH O STATE LI NE

SI GN MODERNI ZATI ON | - 70 FROM
1 MLE VST CF W LBUR WRI GHT
ROAD TO 0.3 M LE WEST OF
CENTERVI LLE

ASPHALT RESURFACE ON US 421
FROM US 24 TO SR 16 (RP
161+063 TO 175+016)

ROADSI DE VAl NTENANCE,
HERBI CI DE TREATMENT VARI QUS
LOCATI ONS I N SEYMOUR DI STRI CT

ROADSI DE MAI NTENANCE, MO NG
ALONG US52 FROM | - 65( LEBANON)
TO US24, ALONG US231 FROM 6. 6
km SOUTH OF SR25 TO SR25, AND
ALONG US231 FROM US52 TO | - 65

HERBI Cl DE TREATMENT VAR QUS
LOCATI ONS I N THE FORT WAYNE
DI STRI CT

LI GHTI NG MVAI NTENANCE AT
VAR QUS LOCATIONS I N THE
VI NCENNES DI STRI CT

TRAFFI C SI GNAL MAI NTENANCE AT
VARI QUS LOCATIONS I N THE FORT
WAYNE DI STRI CT

TRAFFI C SI GNAL MAI NTENANCE AT
VARI QUS LOCATIONS I N THE
LAPCRTE DI STR CT

TRAFFI C SI GNAL NMAI NTENANCE AT
VARI QUS LOCATIONS I N THE
SEYMOUR DI STRI CT

(BY COUNTY)
CONTRACTOR

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

REJECTED TO BE RE- ADVERTI SED

MORPHEY CONSTRUCTI ON, | NC.
I NDI ANAPCLIS , I N

E & B PAVING | NC.
ANDERSON , IN

REJECTED TO BE RE- ADVERTI SED

CAVI NDER & CAVI NDER, | NC.
VWHEATFIELD , IN

DEANGELO BROTHERS, | NC.

MXENA , IL

REJECTED TO BE RE- ADVERTI SED

M DVWESTERN ELECTRI C
INDI ANAPQLIS , IN

M DVWESTERN ELECTRI C
I NDI ANAPQLIS , IN

M DWESTERN ELECTRI C
I NDI ANAPQLIS , IN

REVI SED DATE
LETTI NG DATE :

Apri |

9, 2001

March 20, 2001

CONTRACTCR S

BI D

6, 432, 254.

238, 751.

1, 345, 831.

43, 800.

164, 297.

140, 151.

376, 046.

76, 048.

75

70

16

00

20

00

20

00

DATE TO BE
COWPLETED

11/15/01

135 WD

60 WD.

82 C.D.

07/13/01

09/ 21/ 01

03/ 31/ 02

09/01/01



TOTAL BI D $162, 514, 592. 08

PENDI NG CONTRACTS FOR MARCH 20, 2001: R -25141-A; R -25146-A RS-25010-A; RS-25457-A; B -25287-A






